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 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska 68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :         Solicitation No. W9128F 04 R 0004 
 :all amendments may cause rejec- : 
 :tion of the offer.  See FAR     :         Date of Issue: 01 DEC 2003 
 :52.215-1 of Section 00100       :         NEW Date of Receiving Proposals: 
                                            09 JAN 2004 
 
                                             Amendment No. 0002 
                                             24 DEC 2003 
 
SUBJECT: Amendment No. 0002 to Request for Proposal, IDIQ Contract for 
Missouri River Mitigation, Nebraska, Iowa, Kansas, & Missouri; 
Task Order No 0001: Fish and Wildlife Mitigation, Kansas Bend.  
 
Solicitation W9128F 04 R 0004 
 
TO:       Prospective Offerors and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 
 

Missouri River Mitigation- Basic IDIQ Contract 
 
(1)   Page 00010-1,  
 

a) Delete date and time of receiving proposals shown and substitute "09 Jan 
2004" at "2:00 pm". 

b) Item 13A, delete “original and 2 copies” and substitute “original and 5 
copies” 

 
(2) Section 00100 Page 6, paragraph 6, Insert the following as a second 
paragraph: 
 
“ The prices for the Task Order will be evaluated against the technical 
evaluation to determine best value.  Price evaluation will be made upon the 
entire schedule (not separate line items).  Whomever is ranked #1 at the end 
of the best value evaluation will be awarded an IDT contract and Task Order 
No. 0001.  The #2, #3, #4 ranked firms (if 4 highly qualified proposals are 
submitted) will receive IDT contracts only.” 
 
 
(3) Section 00110 Page 3 of 11, paragraph 1.1.1 SUBMITTAL,  
 

a) Insert the following as the first sentence of the paragraph:  
“Contractor shall submit 1 original and 6 copies with the proposal.” 

b)  Delete the last two paragraphs starting with “The Offeror shall 
identify all . . .  priority of betterments.” and “The Offeror shall 
provide a list . . . deviation is necessary.” 
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(4) Section 00110 Page 5 of 11, delete paragraph 1.2.2 (c)(1) and substitute 
the following: 
 
“     (1) PRIME CONSTRUCTION PERSONNEL 

 
Outstanding:  The Offeror provides the organization chart, 

summary of duties for minimum project personnel and resumes for these 
individuals with required information.  The Project manager with at least 8 
years of experience as a Project Manager on similar “river projects”.  The 
Project Superintendent is an experienced construction person having at least 
15 years of experience as a Project Superintendent on similar “river 
projects’.  The CQC System Manager has a minimum 8 years of experience on 
similar “river projects”. 
 

Good:   The Offeror provides the organization chart, summary of 
duties for minimum project personnel and resumes for these individuals with 
required information.  The Project manager with at least 6 years of 
experience as a Project Manager on similar “river projects”.  The Project 
Superintendent is an experienced construction person having at least 10 years 
of experience as a Project Superintendent on similar “river projects’.  The 
CQC System Manager has a minimum 4 years of experience on similar “river 
projects”. 
 

Satisfactory:  The Offeror provides the organization chart, 
summary of duties for minimum project personnel and resumes for these 
individuals with required information.  The Project manager at least 4 years 
of experience as a Project Manager on similar “river projects”.  The Project 
Superintendent is an experienced construction person having at least 5 years 
of experience as a Project Superintendent on similar “river projects’.  The 
CQC System Manager has a minimum 2 years of experience on similar “river 
projects”. 
 

Marginal: The Offeror provides the organization chart, summary of 
duties for minimum project personnel and resumes for these individuals with 
required information.  The Project manager with at least 2 years of 
experience as a Project Manager.  The Project Superintendent is an 
experienced construction person having at least 5 years of experience as a 
Project Superintendent.  The CQC System Manager has a minimum of 1 year of 
experience. 
  

Unsatisfactory:  The Offeror provides the organization chart, 
summary of duties for minimum project personnel and resumes for these 
individuals with required information.  The Project Manager, the Project 
Superintendent and the CQC System Manager have a combined total of less than 
8 years of experience.”  
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(5) Section 00110 Page 10 of 11, delete paragraph 1.5 and substitute the 
following: 
 
“1.5 TAB 5 - PRICE 

1.5.1 SUBMITTAL 
 

In Tab 5, the Offeror should submit the following information: 
 

(a) Section 00010, Standard Form 1442  (from Basic IDIQ Construction 
Contract).  

 
(b) Section 00010, Standard Form 1442 and Proposal Schedule (from Task 

Order No. 0001, Kansas Bend Project).  This document constitutes the price 
proposal for Task Order No. 0001.   

 
(c) Section 00600, Representations, Certifications and Other Statements 

of Offerors (from Basic IDIQ Construction Contract).   

1.5.2 EVALUATION 
 

(a) Section 00010, Standard Form 1442  (from Basic IDIQ Construction 
Contract).  This document will become the signed contract document for the 
basic indefinite delivery contract.  There is no price evaluation associated 
with this document.  This document will not be considered in the price 
evaluation, but will be evaluated to determine an Offeror’s responsiveness 
(i.e., acknowledgement of amendments).  

 
(b) Section 00010, Standard Form 1442 and Proposal Schedule (from Task 

Order No. 0001, Kansas Bend Project).  The Proposal Schedule for Task Order 
No. 0001 shall represent the Price portion of the best value evaluation.  
Note that all evaluation factors other than Price, when combined, are 
approximately equal to the Price evaluation.  Price will be evaluated by the 
Government considering price reasonableness.  A comparison of proposed Price 
versus other proposals and the Government Estimate will allow evaluation of 
price reasonableness. 
 

(c) Section 00600, Representations, Certifications and Other Statements 
of Offerors (from Basic IDIQ Construction Contract).  These documents will 
not be considered in the price evaluation, but will be evaluated to determine 
an Offeror’s responsiveness.” 
 
 
(6) Section  00110  Page 10 of 11, Paragraph 1.7.1, Change first sentence to 
read: “The Government intends to award 2 to 4 Indefinite Delivery Indefinite 
Quantity contracts for the construction of the Missouri River Mitigation.” 

 
 

(7) Section 00700 Page 14, reinstate paragraph 20 as follows: 

“20. FAR 52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984) 
 

If the quantity of a unit-priced item in this contract is an estimated 
quantity and the actual quantity of the unit-priced item varies more than 15 
percent above or below the estimated quantity, an equitable adjustment in the 
contract price shall be made upon demand of either party.  The equitable 
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adjustment shall be based upon any increase or decrease in costs due solely 
to the variation above 115 percent or below 85 percent of the estimated 
quantity.  If the quantity variation is such as to cause an increase in the 
time necessary for completion, the Contractor may request, in writing, an 
extension of time, to be received by the Contracting Officer within 10 days 
from the beginning of the delay, or within such further period as may be 
granted by the Contracting Officer before the date of final settlement of the 
contract.  Upon the receipt of a written request for an extension, the 
Contracting Officer shall ascertain the facts and make an adjustment for 
extending the completion date as, in the judgment of the Contracting Officer, 
is justified. “ 
 
(8) Section 00800 Page 4, paragraph 1.6.1, line 2, delete “$10,000.00” and 
substitute “$100,000.00” 
 
(9) Section 00800 Page 5, delete paragraph 1.8, and substitute the 
following: 
 
“1.8 Minimum Guarantee 
  

Basic Year - $400,000.00 
Option Year -- $160,000.00 ” 
 
 

(10) Section 00800 Page 17, paragraph 1.38 - Delete and substitute with: 
 
“1.38 AWARD INFORMATION 
 

1.38.1.  More than one contract is being awarded for the same services 
as stated in Section 00100 of this contract.  Each contractor will be 
afforded a fair opportunity to be considered for each task order. 

 
1.38.2.  The Contracting Officer, along with the advice of his/her 

technical experts, will determine the factors and sub factors necessary to 
evaluate each contractor’s proposal for a task order award.  These factors 
and sub factors may vary and will be determined on a task order by task order 
basis.  However, task order proposal evaluations may include the following 
evaluation factors: Technical Capabilities and Equipment, Offeror’s 
Experience, Past Performance and Personnel, Schedule, as well as a cost/price 
evaluation. 
 

1.38.3 If the contractor believes it was not fairly considered for a 
particular task order, the contractor may present the matter to the contracting 
officer.  The contractor may appeal the explanation or decision of the 
contracting officer to the USACE Ombudsman, who is the USACE PARC, at the 
following address:  
 

Headquarters, U.S. Army Corps of Engineers  
Attention: CEPR-P (USACE Ombudsman) 
441 G Street, N.W. 
Washington, D.C. 20314-1000.  

 
The ombudsman will review the contractor’s complaint, and in coordination 
with the contracting officer, ensure that the contractor was afforded a fair 
opportunity to be considered for the task order.” 
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(11) Section 02000 Page 2, paragraph 1.3, after “in SECTION 01500 MEASUREMENT 
AND PAYMENT” add “of each individual task order.” 
 
(12) Section 02000 Page 4, paragraph 3.2, delete “Stone for the Chevron 
Structures” and substitute “Quarried Stone”. 
 
(13) Section 02000 Page 4, paragraph 3.2.1, add “Unless otherwise stated in 
each individual task order.” before the sentence reading “The stone shall be 
reasonably well ..” 
 
(14) Section 02210 Page 3, paragraph 1.3, after “in SECTION 01500 MEASUREMENT 
AND PAYMENT” add “of each individual task order.” 
 
(15) Section 02210 Page 4, paragraph 3.2.1.2, line 2, delete “too wet or 
otherwise”. 
 
(16) Section 02210 Page 6, paragraph 3.7, add the following to the end of the 
paragraph: “For compaction fill areas the soil shall be compacted to a density 
of 90% of the percentage of laboratory maximum density.”  
 
(17) Section 02340 Page 2, paragraph 1.3, after “in SECTION 01500 MEASUREMENT 
AND PAYMENT” add “of each individual task order.” 
 
(18) Section 02340 Page 2, paragraph 3.1, delete “INLET CONSTRUCTION”. 
 
(19) Section 02340 Page 2, paragraph 3.2, delete “GRADE CONTROL STRUCTURE”. 
 
(20) Section 02935 Page 4, paragraph 1.3, after “in SECTION 01500 MEASUREMENT 
AND PAYMENT” add “of each individual task order.” 
 
(21) Section 02935 Page 5, paragraph 2.1.1.2, after “Nurse Crop” add “(Common 
oats)” 
 

FISH AND WILDLIFE MITIGATION 
KANSAS BEND PROJECT – Task Order #0001 

 
  
(1)  Page 00010-1, Delete date and time of receiving proposals shown and 
substitute "09 Jan 2004" at "2:00 pm. 
 
(2)  Page 00010-3 and 00010-4, Delete pages 00010-3 and 00010-4 and substitute 
the attached new pages 00010-3 and 00010-4. 
 
(3)    Section 00800 Page 3, add the following two new paragraphs: 
 
“ 1.6 Continuing Contracts.  
 
The sum of $1,500,000.00 has been reserved for this contract and is 
available for payments to the contractor during the current fiscal 
year. 
 
(See Basic IDIQ Contract for full text) 
 
 
1.7  ACCOMMODATIONS FOR GOVERNMENT PERSONNEL 
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The Contractor shall furnish and maintain an office type trailer for the use 
of Government inspectors.  The trailer shall have a minimum floor space of 
200 sq. ft.  The trailer shall meet the following requirements:  Sufficient 
blocks to steady the trailer when spotted for use.  An entrance near each end 
with each entrance equipped with a door with fixed window and screen door.  
Approximately 40 sq. ft. ventilating type of window space with all windows 
having louvered screens or screens and awnings or venetian blinds.  Floors, 
ceiling and walls to be insulated.  Ceiling vents with at least one having an 
exhaust fan.  Varnished plywood interior.  Inlaid linoleum covered floors.  
Ceiling light operated from switch at door.  Fluorescent 2-40 watt tube 
fixtures at each end of trailer.  Double electric outlets located near ends 
of trailer with one exterior weatherproof outlet.  Electric 5-gal. water 
cooler with two plastic bottles.  Forced-air central oil or gas heating unit 
with minimum capacity of 15,000 B.t.u. per hour, thermostatic controlled.  
Thermostatically controlled 12,000 B.t.u. air conditioning unit.  Wardrobe of 
approximately 48 inch length.  Kneehole desk 30" x 32" x 5'0", with 3 drawers 
on each side of the kneehole; drafting stool, swivel chair with arms, 4 
straight-back or folding chairs.  Drafting table on shelf with built-in 
cabinets below.  Plan rack capable of holding approximately 75 standard 
drawings.  Five lb. CO2 fire extinguishers.  Exterior toilet facilities.  The 
trailer shall be located as directed by the Contracting Officer’s 
representative. The Contractor shall provide accommodations, janitor service, 
fuel for light plant and heating facilities, electricity, telephone and 
water, all at no cost to the Government, except that the Contractor will not 
be liable for Government long-distance calls. If a landline telephone is 
provided, an answering machine and fax machine shall also be provided. In 
lieu of a landline telephone, the Contractor may provide a cellular telephone 
for the use of the Government representative, at no cost to the Government. 
Upon completion of the contract, the trailer shall remain the property of the 
Contractor and shall be removed from the site of the work.”  
 
(4)  Section 00800, Delete the following from the list of attachments “Wage 
Decision No NE030014”, along with the 3 page attachment located at the end of 
the Section, and substitute the following “Wage Decision No NE030002” and 
attach the new Wage Rate NE030002 at the end of Section 00800. 
 
(5)  Section 01500 Page 2, delete paragraph 2.2 “CLEARING ONLY” along with all 
subparagraphs. 
 
(6)  Delete Section 01565: (Nebraska) NPDES Permit Requirements For Storm 
Water Discharges From Construction Sites along with all the attachments to 
Section 01565. 
 
  b.  Drawings (Not Reissued).  The following drawing sheets are revised 
as indicated below with latest revision date of 24 December 2003.  These 
drawings are not reissued with this amendment.  
 

FISH AND WILDLIFE MITIGATION 
KANSAS BEND PROJECT – Task Order #0001 

 
(1)   Sheet 1,   
 

a) Add the following new note: “Note:  All areas outside the excavation 
limits of the pilot channel disturbed by construction and not otherwise 
surfaced shall be top soiled and seeded (per spec 02935).  The soil 
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disposal areas do not need to be top soiled but will need to be seeded.” 
b) Add the following leader note to the levee & levee road reading: 

“Contractors can use the levee road as a haul road.  The contractor must 
maintain the integrity of the levee road throughout the lifetime of the 
project.” 

 
(2)   Sheet C1.01,   
 

a) Add the following to the end of Note 2 reading ”The Contractor shall 
leave a 25 foot gap in the spoil pile every 2000 linear foot.” 

b) Add the following new note: 
 
“4.  The disposal areas for all clearing and grubbing shall be located on the 
project right-of-way at sites selected by the Contractor subject to approval of 
the Contracting Officer.” 
 
(3)  Sheet C1.02,  See Benchmark Control Monuments table, see column title 
reading “DESCRIPTION”, delete the word “DESCRIPTION” from each of the 
benchmarks and enter “C.O.E. BRASS CAP” (9 places).  Add “SEE SHEET C3.02 FOR 
LOCATION OF BENCHMARKS” below the table. 
 
(4)  Sheet H1.02,   
 

a) Note 2, delete “THAT MEETS THE REQUIREMENTS IN THE SPECIFICATIONS.” and 
substitute “LIFETIME.” 

b) See Section A-A, delete leader note reading “OVER EXCAVATION LINE ANGLE 
OF REPOSE” and substitute “OVER EXCAVATE AND BACKFILL AT ANGLE OF 
REPOSE.” 

 
(5)  Sheet H1.03,   
 

a) Note 2, delete “THAT MEETS THE REQUIREMENTS IN THE SPECIFICATIONS.” and 
substitute “LIFETIME.” 

b) See the four TYPICAL RIPRAP CROSS SECTION details, delete the leader 
notes reading “OVER EXCAVATION LINE ANGLE OF REPOSE” and substitute “OVER 
EXCAVATE AND BACKFILL AT ANGLE OF REPOSE.”  (4 places) 

 
(6)  Sheet H1.04, add the following to the end of the paragraph: “THE CONTRACTOR 
SHALL LEAVE A 25 FOOT GAP IN THE SPOIL PILE EVERY 2000 LINEAR FEET.” 
 
(7)  Sheet C3.01,   
 

a) See leader note reading “13 EARTH GROINS PLACED EVERY 300 FEET . . . “ 
after “FACING UPSTREAM.”  Add “FILL IN ONLY THE AREAS REQUIRED FOR GROIN 
CONSTRUCTION AND LEAVE ALL OTHER AREAS ALONE.” 

b) Add the following to the end of Note 3: “THE CONTRACTOR SHALL LEAVE A 25 
FOOT GAP IN THE SPOIL PILE EVERY LINEAR FEET.” 

c) Add the following new note: “6.  THE DISPOSAL AREA FOR CLEARING AND 
GRUBBING SHALL BE LOCATED ON THE PROJECT RIGHT-OF-WAY AT SITES SELECTED 
BY THE CONTRACTOR SUBJECT TO APPROVAL OF THE CONTRACTING OFFICER.” 

 
(8)  Sheet C3.02, See Benchmark Control Monuments table, see column title 
reading “DESCRIPTION”, delete the word “DESCRIPTION” from each of the 
benchmarks and enter “C.O.E. BRASS CAP” (9 places).   
 
(9)  Sheet H2.02,  
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a) Note 2, delete “THAT MEETS THE REQUIREMENTS IN THE SPECIFICATIONS.” and 
substitute “LIFETIME.” 

b) See Section A-A, delete leader note reading “OVER EXCAVATION LINE ANGLE 
OF REPOSE” and substitute “OVER EXCAVATE AND BACKFILL AT ANGLE OF 
REPOSE.” 

 
(10) Sheet H2.03, 
 

a) Note 2, delete “THAT MEETS THE REQUIREMENTS IN THE SPECIFICATIONS.” and 
substitute “LIFETIME.” 

b) See the two TYPICAL RIPRAP CROSS SECTION details, delete the leader notes 
reading “OVER EXCAVATION LINE ANGLE OF REPOSE” and substitute “OVER 
EXCAVATE AND BACKFILL AT ANGLE OF REPOSE.”  (2 places) 

 
(11) Sheet H2.04,   

 
a) See DISPOSAL MATERIAL NOTES:  add the following to the end of Note 1: 

“THE CONTRACTOR SHALL LEAVE A 25 FOOT GAP IN THE SPOIL PILE EVERY 2000 LINEAR 
FEET.” 

b) See EARTH GROIN NOTES: delete Note 1 and substitute the following: 
“1.  THE GROUND ELEVATION WHERE THE GROINS WILL BE PLACED VARIES 

GREATLY DUE TO A LARGE AMOUNT OF SCOUR HOLES.  THE CONTRACTOR SHALL FILL IN THE 
SCOUR HOLES WITH FILL TO ELEVATION 900 FT BEFORE CONSTRUCTION GROINS.” 
   c) Add the following to the end of Note 2:  “IN THE EVENT THAT THERE IS NOT 
ENOUGH SALVAGE STONE ON THE PROJECT, THE EARTH GROINS WILL BE CONSTRUCTED WITH 
JUST EMBANKMENT (NO STONE).  

 
 
  c.  Drawings (Reissued).  The following drawing sheets are revised with 
latest revision date of 24 December Month 2003, and reissued with this 
amendment.  
 

FISH AND WILDLIFE MITIGATION 
KANSAS BEND PROJECT – Task Order #0001 

 
 
(1)  Sheet C2.01, C2.02, C2.03, C2.04, C2.05, H1.01, H.05, C4.01, C4.02, C4.03, 
C4.04, H2.01 & H2.06. 
 
 

d. The following are from the Pre=Proposal Conference and are herby 
attached to this amendment as For Information Only, but are not considered as 
being part of this contract. 
 

1) Meeting Minutes Pre-Proposal Conference Missouri River 
Mitigation W9128F-04-R-0004 

2) Missouri River Mitigation Questions and Answers 
3) Attendance Roster 

 
 2. This amendment is a part of the proposing papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the specifications remain unchanged.  If the proposals have been mailed 
prior to receiving this amendment, you will notify the office where proposals 
are received, in the specified manner, immediately of its receipt and of any 
changes in your proposal occasioned thereby.  
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  a. Hand-Carried Proposals shall be delivered to the U.S. Army Corps 
of Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Proposals shall be addressed as noted in Item 8 on Page 
00010-1 of Standard Form 1442.  
 
 3. Offers will be received until 2:00 p.m., local time at place of 
receiving proposals, 09 January 2004.  
 
Attachments:  
General Wage Decision No. NE030002   
00010-3 & 4 for Task Order No 0001, Kansas Bend      
Dwgs. listed in 1.c. above 
Pre-Proposal Meeting Information 
 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
24 Dec 2003 
mfs/4411 
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General Decision Number NE030002   06/13/2003  NE2 
                                                                   
 Superseded General Decision No. NE020002                          
                                                                   
 State: Nebraska                                                   
                                                                   
 Construction Type:                                                
 HEAVY                                                             
 HIGHWAY                                                           
                                                                   
 County(ies):                                                      
 ADAMS              FURNAS              NANCE                      
 ANTELOPE           GAGE                NEMAHA                     
 ARTHUR             GARDEN              NUCKOLLS                   
 BANNER             GARFIELD            OTOE                       
 BLAINE             GOSPER              PAWNEE                     
 BOONE              GRANT               PERKINS                    
 BOX BUTTE          GREELEY             PHELPS                     
 BOYD               HALL                PIERCE                     
 BROWN              HAMILTON            PLATTE                     
 BUFFALO            HARLAN              POLK                       
 BURT               HAYES               RED WILLOW                 
 BUTLER             HITCHCOCK           RICHARDSON                 
 CEDAR              HOLT                ROCK                       
 CHASE              HOOKER              SALINE                     
 CHERRY             HOWARD              SAUNDERS                   
 CHEYENNE           JEFFERSON           SCOTTS BLUFF               
 CLAY               JOHNSON             SEWARD                     
 COLFAX             KEARNEY             SHERIDAN                   
 CUMING             KEITH               SHERMAN                    
 CUSTER             KEYA PAHA           SIOUX                      
 DAKOTA             KIMBALL             STANTON                    
 DAWES              KNOX                THAYER                     
 DAWSON             LANCASTER           THOMAS                     
 DEUEL              LINCOLN             THURSTON                   
 DIXON              LOGAN               VALLEY                     
 DODGE              LOUP                WAYNE                      
 DUNDY              MADISON             WEBSTER                    
 FILLMORE           MCPHERSON           WHEELER                    
 FRANKLIN           MERRICK             YORK                       
 FRONTIER           MORRILL                                        
                                                                   
 HEAVY CONSTRUCTION PROJECTS (does not include water well          
 drilling); HIGHWAY CONSTRUCTION PROJECTS (excluding tunnels,      
 building structures in rest area projects, and railroad           
 construction; bascule, suspension & spandrel arch bridges;        
 bridges designed for commercial navigation; bridges involving     
 marine construction; other major bridges)                         
                                                                   
 SAUNDERS COUNTY (WEST OF HWY. #109 EXTENDED NORTH AND SOUTH TO    
THE COUNTY LINE)                                                   
                                                                   
 Modification Number     Publication Date                          
             0             06/13/2003                              
                                                                   
COUNTY(ies):                                                       
ADAMS              FURNAS              NANCE                       
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ANTELOPE           GAGE                NEMAHA                      
ARTHUR             GARDEN              NUCKOLLS                    
BANNER             GARFIELD            OTOE                        
BLAINE             GOSPER              PAWNEE                      
BOONE              GRANT               PERKINS                     
BOX BUTTE          GREELEY             PHELPS                      
BOYD               HALL                PIERCE                      
BROWN              HAMILTON            PLATTE                      
BUFFALO            HARLAN              POLK                        
BURT               HAYES               RED WILLOW                  
BUTLER             HITCHCOCK           RICHARDSON                  
CEDAR              HOLT                ROCK                        
CHASE              HOOKER              SALINE                      
CHERRY             HOWARD              SAUNDERS                    
CHEYENNE           JEFFERSON           SCOTTS BLUFF                
CLAY               JOHNSON             SEWARD                      
COLFAX             KEARNEY             SHERIDAN                    
CUMING             KEITH               SHERMAN                     
CUSTER             KEYA PAHA           SIOUX                       
DAKOTA             KIMBALL             STANTON                     
DAWES              KNOX                THAYER                      
DAWSON             LANCASTER           THOMAS                      
DEUEL              LINCOLN             THURSTON                    
DIXON              LOGAN               VALLEY                      
DODGE              LOUP                WAYNE                       
DUNDY              MADISON             WEBSTER                     
FILLMORE           MCPHERSON           WHEELER                     
FRANKLIN           MERRICK             YORK                        
FRONTIER           MORRILL                                         
                                                                   
 SUNE2002E  06/16/1999                                             
                                     Rates           Fringes       
CARPENTER                             13.30                        
CEMENT FINISHER                       12.50                        
ELECTRICIAN                           11.90                        
FLAGGER                                7.60                        
FORM SETTER                           10.80                        
LABORER                                8.30                        
MANHOLE BUILDER                       10.20                        
MECHANIC                              12.95                        
PAINTER                                8.35                        
PILE DRIVER LEADPERSON                 8.35                        
POWER EQUIPMENT OPERATORS:                                         
  Asphalt distributor                  9.65                        
  Asphalt paving machine              12.35                        
  Asphalt paving machine (screed)     10.45                        
  Asphalt roller, self-propelled      11.20                        
  Backhoe excavator (track type)      12.55                        
                                                                   
  Concrete finishing machine or slip                               
 form paver                        12.80                           
  Concrete saw operator               11.20                        
  Concrete cure machine                9.20                        
  Concrete texture machine             9.20                        
  Bulldozer or push tractors:                                      
 Less than 115 drawbar h.p.        11.60                           
 115 drawbar h.p. and over         12.80                           
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  Material stockpiler                 10.20                        
  Motor grader (finisher)             13.15                        
  Motor grader (rough)                10.90                        
  Power broom operator                 9.15                        
  Roller or compactor, earthwork,                                  
 self-propelled                    10.05                           
  Scraper                             12.40                        
  Traveling plant stabilization       11.60                        
  Water tankers:                                                   
 Under 6000 gallons                 9.65                           
 6000 gallons and over             11.20                           
  All purpose spreader                 9.50                        
  Clamshell, dragline, crane,                                      
 pile driver/shovel                13.60                           
  Dredge pump                          9.50                        
  Front end loaders:                                               
 4 cu. yds. or less                11.40                           
 Over 4 cu. yds.                   12.10                           
  Hydrohammer                          9.60                        
  Loader/backhoe (rubber-tired)        9.85                        
  Power grader machine (trimmer &                                  
 profiler)                         12.80                           
  Skid steer loader                    9.50                        
  Tractor (farm type)                  9.50                        
  Trenching machine                    9.85                        
  Stationary plant (base or stabili-                               
 zation)                           11.75                           
  Stationary plant (asphalt or                                     
 concrete)                         12.75                           
  Crusher (including those with                                    
 integral screening plant)         11.75                           
TRUCK DRIVERS:                                                     
  Single axle                          8.40                        
  Tandem axle                          9.65                        
  Semi-trailer or lowboy              10.85                        
  Transit mix                          9.65                        
WELDER                                12.25                        
----------------------------------------------------------------   
                                                                   
Unlisted classifications needed for work not included within       
the scope of the classifications listed may be added after         
award only as provided in the labor standards contract clauses     
(29 CFR 5.5(a)(1)(ii)).                                            
----------------------------------------------------------------   
In the listing above, the "SU" designation means that rates        
listed under that identifier do not reflect collectively           
bargained wage and fringe benefit rates.  Other designations       
                                                                   
indicate unions whose rates have been determined to be             
prevailing.                                                        
                                                                   
      WAGE DETERMINATION APPEALS PROCESS                           
                                                                   
1.) Has there been an initial decision in the matter?  This can    
 be:                                                               
                                                                   
* an existing published wage determination                         
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* a survey underlying a wage determination                         
* a Wage and Hour Division letter setting forth a                  
  position on a wage determination matter                          
* a conformance (additional classification and rate)               
  ruling                                                           
                                                                   
On survey related matters, initial contact, including requests     
for summaries of surveys, should be with the Wage and Hour         
Regional Office for the area in which the survey was conducted     
because those Regional Offices have responsibility for the         
Davis-Bacon survey program.  If the response from this initial     
contact is not satisfactory, then the process described in 2.)     
and 3.) should be followed.                                        
                                                                   
With regard to any other matter not yet ripe for the formal        
process described here, initial contact should be with the Branch  
of Construction Wage Determinations.  Write to:                    
                                                                   
     Branch of Construction Wage Determinations                    
     Wage and Hour Division                                        
     U. S. Department of Labor                                     
     200 Constitution Avenue, N. W.                                
     Washington, D. C.  20210                                      
                                                                   
2.) If the answer to the question in 1.) is yes, then an           
interested party (those affected by the action) can request        
review and reconsideration from the Wage and Hour Administrator    
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:                 
                                                                   
          Wage and Hour Administrator                              
          U.S. Department of Labor                                 
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
The request should be accompanied by a full statement of the       
interested party's position and by any information (wage payment   
data, project description, area practice material, etc.) that the  
requestor considers relevant to the issue.                         
                                                                   
3.) If the decision of the Administrator is not favorable, an      
interested party may appeal directly to the Administrative Review  
Board (formerly the Wage Appeals Board). Write to:                 
                                                                   
          Administrative Review Board                              
          U. S. Department of Labor                                
          200 Constitution Avenue, N. W.                           
          Washington, D. C.  20210                                 
                                                                   
4.) All decisions by the Administrative Review Board are final.    
            END OF GENERAL DECISION                                
                                                                   
� 
NE030002-4 
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PROPOSAL SCHEDULE 
 

Item      Estimated   Unit   
No.  Description   Quantity Unit  Price  Amount 
 
1. Entire work, complete,     
 for clearing and grubbing  
 as shown on the drawings and  
 in the specifications     65  Acre  $________ $________ 
 
2. Entire work, complete,  
 for quarried stone 
 as shown on the drawings and 
 in the specifications     28,500 Tons  $ ________  $________ 
 
3. Entire work, complete, 
 for salvaged stone  
 as shown on the drawings and 
 in the specifications     1,600 CY   $________ $________ 
 
4. Entire work, complete, 

for excavation 
 as shown on the drawings and 

in the specifications      741,310  CY   $________ $________  
 
5. Entire work, complete, 
 for seeding and mulching   
 as shown on the drawings and 
 in the specifications     250  Acre  $________ $________ 
 
6. All remaining work   L.S.  Job  -  $________ 
 
                        TOTAL AMOUNT $ ________________ 
 
 
 
Notes: 
 
1. The quantities for unit priced items are estimated only and the respective unit price will 

prevail in the event of an overrun or underrun subject to Contract Clauses "Variation in 
Estimated Quantity." 

 
2.  Proposal prices must be entered for all items of the schedule. Total amount  submitted without  

prices being entered on individual items will be rejected. Extensions will be subject to 
verification by the Government. In case of variation between the unit prices and the 
extensions, the unit prices will be considered the proposal. In case of variation between the 
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individual proposal item prices and the total amount, the individual proposal prices will be 
considered the bid. 

 
3. A modification to a proposal which provides for a single adjustment to the total amount 

proposed should state the application of the adjustment to each respective unit price and 
lump sum price affected. If the modification is not so apportioned, the single adjustment 
will be applied to Item No. 6.  

 
4. See Section 01500 MEASUREMENT AND PAYMENT for additional information. 
 
 
 



 

Meeting Minutes 
Pre-Proposal Conference 
Missouri River Mitigation 

W9128F-04-R-0004 
 

 
Date: December 22, 2003 
 
Location: Double Tree Hotel 
 1616 Dodge Street 
 Omaha, NE 
 
Solicitation No: W9128F-04-R-0004 
 
Attendees: See Attachment 2 
______________________________________________________________________________ 
   
The pre-proposal conference commenced at 1:00 PM with a project overview and a question and answer 
session.  Formal questions and answers are included in Attachment 1.  Attendees were cautioned that the 
written requirements of the solicitation take precedence over verbal communications of the 
conference/site visit.  Attendees were advised that a solicitation amendment would be issued 23 or 24 
December 2003.  Minutes are as follows:  
 
INTRODUCTIONS: All parties in attendance introduced themselves and the company/agency they 
represented. 
 
PROJECT OVERVIEW:  Mike Barnes/John Remus 
 
■ This contract is for the replacement of habitat at various project sites at various times in support of the 
Missouri River Mitigation Program.  It is classified as Other Heavy and Civil Engineering Construction 
and the projects could be done in either the Omaha District or Kansas City District areas.  All of the work 
will be done within the Missouri River flood plain between Gavin's Point and Kansas City, Missouri.  The 
contracts will have a 3-year base period with one 2-year option period.  Some of the work items may 
consist of, but not be limited to, soil excavation, dredging, rock placement and clearing and grubbing.  
This type of work will require contractors with a background in river work.   
 
CONTRACTURAL OVERVIEW: Lee McCormick 
 
■ The resulting award will be a Multiple Award Indefinite Delivery Indefinite Quantity Contract.  With a 

multiple award, the Corps of Engineers can award as many as 4 contracts from this solicitation.  
Indefinite Delivery Indefinite Quantity is used as our projects and quantities are not yet defined as 
each project is developed over the next 5 years. 

 
■ Request for Proposals (RFP) differ from sealed bidding.  RFP means the Corps can negotiate and ask 

for revised proposals, however, the intention is to award without discussions. The RFP process 
represents the best value to the Government and the Corps is not required to take the low bidder.  
Qualifications, past performance, schedule, plant and equipment and small business issues are also 
considered.  Price is equal to all other factors in the evaluation.  The price submitted is for Task Order 
#0001. The two packages consist of Volume I for the basic IDIQ and Volume II for the Task Order 
#0001 for Kansas Bend.   



 

 
■ Proposal format includes Tabs 1-5.  The amendment to be issued this week will change the number of 

copies to submit.  The amendment will also revise Tab 5 to make it less confusing.  The proposal must 
contain all tabs and be organized accordingly or it will be declared non-responsive and will be 
rejected.  Late bid rules will apply.  In addition, there will be no public opening.  The proposals are 
confidential and award information will not be released for several weeks thereafter. 

 
■  A Source Selection Evaluation Board will be established.  It will consist of a competent engineering 

staff from the Omaha District and possibly the Kansas City District. Each proposal will be evaluated 
against the Request for Proposal criteria.  The Price Tab will be removed so the Source Selection 
Evaluation Board will not know the price while evaluating the other 4 tabs of the proposal. The board 
will assess an adjectival rating for each 4 tabs (except price).  Adjectival ratings are required.  The 5 
ratings are: Outstanding, Good, Satisfactory, Marginal, and Unsatisfactory.  When the board has a 
consensus of adjectival ratings, the ratings will be compared to the Price Tab to reach a final ranking.  
The Corps reserves the right to award contracts to 2-4 firms that represent best value.  All future task 
orders will be competed among those firms. Not every MR Mitigation project will be under this 
contract.  Other projects will be advertised separately. 

 
■  The Request for Proposal process can be overwhelming and complex.  There has been a good history 

with local small business contractors and the Corps wants that to continue.  Please call with any 
questions you may have.  In addition, some of the jobs will be large and partnering is encouraged.   

 
■  The task orders will be firm fixed-price.  The contract has a base period of 3 years with a 2-year 

option period.  There is a minimum guarantee of $400,000 to each of the contracts awarded; $160k in 
the option period.  The Corps anticipates funds in the amount of $20 million in the first 3 years and 
$16 million in the last 2 years. The amount of work is determined on competition.  Do not submit bid 
bonds with the proposal. Performance and payment bonds are required for each task order within 10 
days after award.  Task orders can be negotiated and based on best value to include schedule, capacity, 
and expertise.  The Kansas City District and the Omaha District will work out the specifics on 
management of task orders. 

 
■ All contact with the Corps must be through Contracting personnel, Diana Vanderzanden or Barbara 

Lindstrom.  Other Corps personnel cannot divulge any information and will refer you to Contracting. 
 
        
   
        Lee M. McCormick 
        Contracting Officer 
 Attachments 
1. Questions & Answers 
2. Attendance Roster 



  

Missouri River Mitigation 
Questions and Answers 

(Attachment 1) 
 
 
Questions 1 - 26 were submitted prior to the conference. 
Questions 27 - 50 were submitted during the conference. 
 
Reference: Section 00100, Paragraph 1.2 
 
1. Q: 1) Section 00100, paragraph 1.2 states that a minimum guarantee will be required in the amount of 
$400,000 for the three-year base period and $160,000 for the 2-year option period. Are these costs to be 
included when bidding task order #0001 or should task order #0001 just have the bond cost representative of 
that project as a stand-alone contract? In other words where will we bid these bond costs so that we get these 
costs into our bids for reimbursement?   
 
1. A: This statement does not refer to a bid guarantee.  Rather, each contractor who is selected to receive an 
indefinite delivery contract is guaranteed to receive a minimum of $400,000 worth of work under their contract (or a 
lump sum payment at the end of the base period).  This is the government's commitment that a contractor will not 
incur proposal costs and be awarded an indefinite delivery contract, but not receive any task orders. The government 
refers to this as a "hollow contract".  
 
 
Reference: Section 00100, Paragraph 14 
 
2. Q: Since the work comes into the Kansas City District, is it going to be managed completely out of Omaha 
or will the Kansas City District have any involvement? 
 
2. A: Kansas City District and Omaha District will determine who administers each task order on a case by case 
basis, depending on where the work is, other workload, etc.  Most likely, Kansas City District will administer 
projects below Rulo, NE if they have the resources.  
 
 
Reference: Amendment No. 0001, Section 00100, Paragraph 14 
 
3. Q:  The requirement now says to Gavin's Point and it requires dredging equipment.  What is the minimum 
and maximum that would be used? 
 
3. A: The projects and requirements for dredging equipment are indefinite.  Many projects will allow the contractor 
an option to use dredging or mechanical methods.  Reference also answer to Question # 8.   
 
 
Reference: Section 00110, Paragraph 1.1.1 
 
4. Q: In regard to the availability of barges, I don't think that any of us can set down that barges are available 
when there is no anticipation that you can give us as to how many would be needed.  That basically is due to 
the location of material sources, and if material sources are such that it only takes 2-3 barges is one thing, but 
what if we have a situation where it takes 10 barges?  Again, it is a question of some type of general idea of 
where the work is going to be.  From a competitive standpoint work from Gavin's Point to Sioux City has an 
attraction to possible selected bidders where work from Rulo to Kansas City would not. 
 
4. A: The availability of barges and other equipment will be evaluated to determine the contractor’s capability to 
handle multiple task orders.  Proposers are encouraged to describe their current capabilities as well as plans to obtain 
additional equipment if needed.  Right now we are planning work from the Navigation channel from just south of 
Sioux City to just north of Rulo.  We are also in the final stages of preparing a task order for the reach from Gavins 
Point Dam to Ponca State Park (RM 753).  
 
Reference: Section 00110, Paragraph 1.5 



  

 
5. Q: I would like clarification as to the cost analysis portion of the evaluation process (Tab 5).  It is my 
assumption that Task Order #1 is what the price section will be evaluated on and that the related proposal 
schedule and documentation will be submitted along with the main proposal. 
 
5. A: The price evaluation will be based on the Proposal Schedule (Section 00010) for Task Order No. 0001.  Tab 5 
of the proposal should contain the Task Order No. 0001 Proposal Schedule (Section 00010).  The upcoming 
amendment will clarify the contents of Tab 5.   
 
 
Reference: Section 00110, Paragraph 1.7.1 
 
6. Q: In discussing the evaluation process Section 00110 subsection 1.7.1 (page 10 of 11) of the Specifications 
discusses the "rewind and restack of generator 3 at the Fort Peck Powerhouse"  It would appear to me that 
Task Order #1 should be in this section, rather than the generator rewind, but I'm not sure.  Please advise as 
to whether I am correct in my assumptions, and/or how to submit Task Order #1 as part of the overall 
submittal. 
 
6. A: This paragraph is erroneous and will be deleted by amendment. 
 
 
Reference: Section 00700, Clause 78, 52.228-15 “Performance and Payment Bonds”  
 
7. Q: What are the bonding requirements on the project/projects? 
 
7. A: Bid bonds are not required for the basic proposal nor future task order proposals.  Each task order will require 
performance and payment bonds for 100% of the task order price within 10 days of the task order award date. 
 
 
Reference: Volume 2, Section 00800, Paragraph 1.4   
 
8. Q: The Wage Rates are lower than those that were predetermined at the time of the Nebraska City project 
last January.  In looking at it, it has a June 2003 date at the top, but immediately above the wages it has a 
1992 date and that's what the wages look like.  We need to know if those are going to stand and also if there is 
going to be predeterminations for the laborers and other crafts that might be used on the job. 
 
8. A: We are looking into a more appropriate Davis-Bacon wage decision to incorporate by amendment.  Whichever 
Davis-Bacon wage decision is included in Volume 2, Section 00800 will apply only to Kansas Bend (e.g., Task 
Order No. 0001).  Each following task order will have a current wage decision for that project location. 
 
 
Reference: Volume 2 – Task Order No. 0001 
 
9. Q: On Task Order No. 0001, this is not a dredge job; it's a backhoe job.  Is there any way to know if the 
dredge commitment is for the other tasks that you are aware of down the road? 
  
9. A: The current work plan contains at least one dredging project, and there will likely be more.  There will also be 
some projects that can be done with either a dredge or backhoe, or both.  Reference also answer to Question # 2. 
 
 
Reference: Volume 2 – Task Order No. 0001 
 
10. Q:  Is Task Order No. 0001 outside of the request for multi-year commitments?  Or is it to be awarded to 
the lowest bidder regardless of whether they would be involved in the multi-year request? 
 
10. A: Task Order No. 0001 will be awarded to one of the contractors selected to receive an indefinite delivery 
contract.  It will not be awarded under a separate contract and it is not based only on the low bid evaluation.  The 
upcoming amendment will include narrative on fair opportunity to compete for the task orders. 



  

 
 
Reference: Volume 2 - Task Order 0001 
 
11. Q.  Does the excavation item No. 5 in the proposal schedule include estimated quantities for: (a) dike 
crossings (b) groins (c) spur dikes? 
 
11.A. Yes 
 
 
Reference:  Volume 2 - Task Order 0001 

 
12. Q.  Are the spur dikes and groins considered part of item No. 7 "All remaining work", or does the 
excavation, salvaged stone, and quarried stone bid items take into the account the work required to construct 
these items? 
 
12.A. No, the spur dikes and groins should be covered under the unit cost items 
 
 
Reference:  Volume 2 - Task Order 0001 

  
13.Q.  Will brush piles be permitted within the flood control dikes? 
 
13.A.  Yes, it will be located on the project right-of-way at sites selected by the contractor subject to approval of the 
contracting officer  
 
 
Reference: Section 02000 
 
14. Q: In regard to the rock, we would like to have consideration that the rock be quarry run and you follow 
the Missouri River specifications that we've been used to for years, as it would result in cheaper prices for the 
Government versus the graded stone specified. 
 
14. A: The type of rock will be determined on a case-by-case basis in the specifications for each task order.   
 
 
Reference: General 
 
15. Q:  How is the labor anticipated to be predetermined, which I appreciate would be with each Task Order? 
 
15. A:  Each task order will include the most current Davis-Bacon wage decision for the project location.  
 
 
Reference: General 
 
16. Q: Is it the intent there would be more than 30-day advertisement period for each task orders?   
 
16. A: Task orders may have less than 30-day solicitations.  The task orders will only be advertised to the 2-4 
contractors selected to receive an indefinite delivery contract.  The task orders will not be advertised in FedBizOps 
or posted on the Corps’ web site. 
 
 
Reference: Unknown at this time. 
 
17.Q.  Will the "Corps" provide right of way between the Kansas Bend & Nishnabotna Bend projects for a 
haul road?  
 
17.A. No. At this time the Corps does not plan to provide this right-of-way. 



  

 
Reference: Unknown at this time. 
  
18.Q.   In the event that the quantity of salvage stone removed is not sufficient for placement areas, will 
quarry stone be used or conversely, what is done with any excess?  
 
18.A.  Just salvaged stone and soil after that…if there is not enough salvage stone then we will only use soil. 
 
 
Reference: Unknown at this time. 
  
18.Q.  If the proposed outward clearing boundaries do not provide adequate space for excavated material, 
can the limits be expanded or can the 3 foot height limit be waived? 
18.A.  Yes 
 
 
Reference: Unknown at this time. 
  
19.Q. Due to the impending holiday season approaching, what is the possibility of postponing the bid date for 
a period of 2 weeks making the bid date Jan. 19, 2004? 
 
19.A Submission of proposals has been extended to 9 January 2003.  
 
 
Reference: Unknown at this time. 
 
20.Q.  Will the contractor be required to furnish the owner a construction office? 
 
20.A.  We will need a construction trailer for our construction representative.   
 
Reference: Unknown at this time. 
 
21.Q. Are there any task 1 specific erosion control requirements?  There are none shown on the plans. 
 
21.A.  NPDES permit is not required.  The requirements at the Sec10/404 permit contain the same requirements as 
the NPDES. (See Amendment No 2) 
 
Reference: Unknown at this time. 
 
22.Q.  Is there specific soil information available for this Task Order?  
22.A.   There is none. 
 
 
Reference: Unknown at this time. 
 
23.Q. Please address the details on H1.01and H2.01 it would appear that the sections were transposed.  
 
23.A.  Drawings will be reissued. 
 
 
Reference:  Unknown at this time. 
 
24.Q. Please provide detail for slough elevations and length. 
 
24.A. Detail shown on H1.04 
 
 
Reference:  Section 01500, Paragraph 2.4.2 



  

 
25. Q. How will the salvaged stone be measured?  
 
25. A. Section 01500 par. 2.4.2 explains this. 
 
 
Reference:  Unknown at this time. 

  
26. Q.  The average channel excavation will create approximately 2500 C.Y. of excess material per 10-0 feet of 
channel and the cross hatched area representing the disposal area only allows approximately 1300 C.Y. per 
100 feet of excavation.  Where do we dispose of the approximate 1200 C.Y. of excess material per 100 feet that 
has been created? 
 
26.A. If the proposed outward clearing boundaries do not provide adequate space for excavated material, the limits 
can be expanded or the 3-foot height limit could be waived.  
 
 
Reference:  Unknown at this time. 

  
27. Q.  Will allowance be made in the schedule for high water? 
 
27.A.  Allowances will be made for situations that are significantly above or below the anticipated water levels. 
 
Reference:  See Question 26 above 

  
28. Q.  Which option will be used?  Height or width? 
 
28.A.  Width first, then height. 
 
 
Reference:  Section 00110, Paragraph 1.1 

  
29. Q.  Equipment availability versus ownership.  How will that be rated?  Contractor has the ability to 
acquire? 
 
29.A. Describe plans to acquire and how it would affect your schedule. 
 
Reference:  Section 00110, Paragraph 1.1 

  
30. Q.  Please explain your expectations and concept for Betterments and how these will be evaluated.  There 
is a mention of "housing units".  Is this an error? 
 
30.A.  This is erroneous and will be deleted. 
 
Reference:  Section 00700, Clause #20 

  
31. Q.  Overrun/Under run deleted out of FARS--said fixed price contracts.  Are you eliminating units and 
overrun/under run? 
 
31.A. No.  The Variation in Quantity clause will be added by amendment. 
 
 
 
 
 
 
Reference: Section 00110, Para 1.4 

  



  

32. Q.  What are DBE or WBE requirements? 
 
32.A. DBE is equal to SDB (Small Disadvantaged Business) and the goal is 8.9%. WBE is equal to WOSB (Woman 
Owned Small Business) and the goal is 8.1%.  These apply only to large businesses. 
 
Reference:  Task Order No. 0001, Section 00010 

  
33. Q.  Will mobilization be a bid item? If not, why not? 
 
33.A.  No. We feel this can be pro-rated in the final bid item. 
 
Reference:  Unknown at this time. 

  
34. Q.  Will quarry run be a value-engineering subject? 
 
34.A. It is not anticipated that we would consider a VE proposal on Task Order #0001. 
 
Reference:  Task #0001 

  
35. Q.  Task No 1, elevation at outlet/inlet with Missouri River elevation.  How does it relate to Nebraska City 
gauge? 
 
35.A. The excavation should be approximately 3 or 5 feet below the water line at a gauge of 8.5 feet.  However, the 
Nishnabotna River can cause several feet of fluctuation. 
 
Reference: Section 00110, Para 1.2.1 (a), Page 4 

  
36. Q.  With $500K minimum for last 3 years, is this just Corps of Engineers work or any work on the river?  
 
36.A. River work is defined as soil excavation and or dredging, rock placement and clearing or grubbing.  Does not 
have to be Corps work.  We would rather see a $300K project that is 4 years old rather than no projects at all. 
 
Reference:  Unknown at this time. 

  
37. Q.  Can the road on the levee be utilized as a hauling road? 
 
37.A. Yes, as long as contractor maintains the levee road. 
 
Reference:  Unknown at this time. 
 
38.Q.Sheet C1.01.  Note says PLUG SLOUGH NEAR ACCESS ROAD SEE SHEET H1.04.   
The note on page H1.04 shows a 10' wide plug width.  Does this mean build a 10' berm on the East side of the 
access road if the surrounding area, including the access road, is lower than Elev. 906.0? 
 
38.A. Yes 
 
Reference:  Unknown at this time. 
  
39.Q. Sheet C1.01.  Note #2 in says EXCAVATED SOIL FROM THE CHUTE WILL BE SIDECAST IN 
BERMS NOT TO EXCEED 3 FEET IN HEIGHT AND 2,000 FEET IN CONTINUOUS LENGTH. 
What if the clearing limits do not allow any area for this to take place?  Will we be allowed to put the 
material anywhere within the Construction Area Limits shown?  Is there any restricted areas where we will 
not be allowed to deposit the material, such as fields, wetlands.  Do you have a set distance from the high 
bank of the river for placement of spoil? 
39.A. If the proposed outward clearing boundaries do not provide adequate space for excavated material, the limits 
can be expanded or the 3-foot height limit could be waived. Details are shown on sheet H1.04 and H2.04. 
 
Reference:  Unknown at this time. 



  

 
40.Q. It appears there will not be room to deposit much material adjacent to the widened portions, inlet and 
outlets, of each project and the East side of the Nishnabotna channel.  Where do you anticipate this material 
being hauled to?   
 
40.A. If the proposed outward clearing boundaries do not provide adequate space for excavated material, the limits 
can be expanded or the 3-foot height limit could be waived. 
 
Reference:  Unknown at this time. 
 
41.Q. Is there any topsoiling to be done?  Are the disposal material areas to be top soiled? 
 
41.A. All areas outside of the excavation limits of the pilot channel disturbed by construction and not otherwise 
surfaced shall be seeded but not necessarily top soiled.  The disposal area does not have to be top soiled. 
 
Reference:  Unknown at this time. 
 
42.Q. What areas require seeding? 
 
42.A. All areas outside of the excavation limits of the pilot channel disturbed by construction and not otherwise 
surfaced shall be top soiled and seeded. 
 
Reference:  Unknown at this time. 
 
43.Q. If slopes are to be seeded, will an erosion control net over mulch on 3:1 slopes be required? (Section 
02935 Paragraph 2.1.7.1). 
 
43.A. Yes 
 
Reference:  Unknown at this time. 
 
44.Q. Please clarify the difference between Bid Item #1 and Bid Item #2.  Section 1500 Paragraph 2.1.1 and 
2.2.1 appear to be the same.   
 
44.A. Bid item # 2 will be deleted 
 
Reference:  Unknown at this time. 
 
45.Q. It is my understanding that the trees that are cleared can be piled and left on site and that no burning is 
allowed on or off site.  Section 1500 Paragraph 2.1.1 and 2.2.1 indicate that debris is to be hauled offsite.  I 
would like to confirm that trees could be left piled on site.   
 
45.A. Trees can be left piled on site or the contractor can remove all trees and place them in an approved disposal 
area off site 
 
Reference:  Unknown at this time. 
 
46.Q. Do you have restrictions on how close these tree piles can be to the new channel and/or the high bank of 
the river? 
 
46.A. Tree piles will be located on the project right-of-way at sites selected by the contractor subject to approval of 
the contracting officer 
 
Reference:  Unknown at this time. 
 
47.Q. On Nishnabotna, is the entire area east of the levee to be filled to Elev. 900.00 prior to constructing 
Groins (Note 1 on H2.04)?  This area appears to be relatively large (Sheet C3.01).  Or is it just the ground 
immediately below the groins.  What, if any, are the compaction requirements below Elev. 900? 



  

 
47.A. Just the ground immediately below the groins.  Compaction will be as spelled in 02210. 
 
Reference:  Unknown at this time. 
 
48.Q. Sheet H1.04, Note 4, says that stone removed from KS Bend to be placed on groins at Nishnabotna 
Bend.  Is the intent to move salvaged stone from one job to the other? 
 
48.A. There are places to place salvaged on the Kansas bend site.  If there is too salvage stone at the Kansas bend 
site and not enough salvaged stone at the Nish. site, the contactor can haul over the excess stone from one site to the 
other and vice verse 
 
Reference:  Unknown at this time. 
 
49.Q. Are the electronic files, original and proposed ground surface data, for Task Order #001 available to 
contractors prior to bidding? 
 
49.A. No 
 
Reference:  Unknown at this time. 
 
50.Q. The details for the Earth Groins and Spur Dikes show "Compacted Backfill".  Section 02210 
Paragraph 3.7 says that unpaved fill areas do not require compaction.  Will this paragraph govern the 
Compacted Backfill?  If compaction is required, what are the requirements, and is it safe to assume field-
testing control will be required per Paragraph 3.10?  
 
50.A. compacted embankments shall be compacted to a density of 90% of the percentage of laboratory maximum 
density.  Yes, field-testing control will be required. 
 
 










